
West Boylston Municipal Light Plant     Phase I  Renovations 

Execution and Closeout Requirements 

SECTION 017000 - EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 - GENERAL 

1.1 EXECUTION REQUIREMENTS 

A. Cutting and Patching: 

1. Structural Elements: When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from Architect before proceeding. 
Shore, brace, and support structural elements during cutting and patching. 

2. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

3. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. 

B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 

1.2 CLOSEOUT SUBMITTALS 

A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

B. Certified List of Incomplete Items: Final submittal at Final Completion. 

C. Operation and Maintenance Data: Submit 2 copies of manual. 

D. PDF Electronic File: Assemble manual into a composite electronically indexed file. Submit on 
digital media. 

E. Record Drawings: Submit one set(s) of marked-up record prints. 

F. Record Digital Data Files: Submit data file and one set(s) of plots. 

G. Record Product Data: Submit annotated PDF electronic files and directories of each submittal. 

1.3 SUBSTANTIAL COMPLETION PROCEDURES 

A. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, 
and reasons why the Work is not complete. 

B. Submittals Prior to Substantial Completion: Before requesting Substantial Completion 
inspection, complete the following: 
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1. Obtain and submit releases from authorities having jurisdiction permitting Owner 
unrestricted use of the Work and access to services and utilities. Include occupancy 
permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other sections, including project record 
documents, operation and maintenance manuals, property surveys, similar final record 
information, warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

3. Submit maintenance material submittals specified in other sections, including tools, spare 
parts, extra materials, and similar items, and deliver to location designated by Architect. 

4. Submit test/adjust/balance records. 
5. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 

C. Procedures Prior to Substantial Completion: Before requesting Substantial Completion 
inspection, complete the following: 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
5. Advise Owner of changeover in heat and other utilities. 
6. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 
7. Remove temporary facilities and controls. 
8. Complete final cleaning requirements, including touchup painting. 
9. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

D. Inspection: Submit a written request for inspection for Substantial Completion. On receipt of 
request, Architect will proceed with inspection or advise Contractor of unfulfilled requirements. 
Architect will prepare the Certificate of Substantial Completion after inspection or will advise 
Contractor of items that must be completed or corrected before certificate will be issued. 

1.4 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting inspection for determining final 
completion, complete the following: 

1. Submit a final Application for Payment. 
2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 

completed or corrected (punch list), endorsed and dated by Architect. Certified copy of 
the list shall state that each item has been completed or otherwise resolved. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Submit pest-control final inspection report. 

B. Submit a written request for final inspection for acceptance. On receipt of request, Architect 
will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect 
will prepare final Certificate for Payment after inspection or will advise Contractor of items that 
must be completed or corrected before certificate will be issued. 
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1. Reinspection: Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

B. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous 
to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 
applicable, use products that comply with the California Code of Regulations maximum 
allowable VOC levels. 

2.2 OPERATION AND MAINTENANCE DOCUMENTATION 

A. Directory: Prepare a single, comprehensive directory of emergency, operation, and maintenance 
data and materials, listing items and their location to facilitate ready access to desired 
information. 

B. Organization: Unless otherwise indicated, organize manual into separate sections for each 
system and subsystem, and separate sections for each piece of equipment not part of a system. 

C. Organize data into three-ring binders with identification on front and spine of each binder, and 
envelopes for folded drawings. Include the following: 

1. Manufacturer's operation and maintenance documentation. 
2. Maintenance and service schedules. 
3. Maintenance service contracts. Include name and telephone number of service agent. 
4. Emergency instructions. 
5. Spare parts list and local sources of maintenance materials. 
6. Wiring diagrams. 
7. Copies of warranties. Include procedures to follow and required notifications for 

warranty claims 

2.3 RECORD DRAWINGS 

A. Record Prints: Maintain a set of prints of the Contract Drawings and Shop Drawings, 
incorporating new and revised drawings as modifications are issued. Mark to show actual 
installation where installation varies from that shown originally. Accurately record information 
in an acceptable drawing technique. 
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1. Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial 
Completion, review marked-up record prints with Architect. When authorized, prepare a full set 
of corrected digital data files of the Contract Drawings. 

1. Format:  Annotated PDF electronic file. 

PART 3 - EXECUTION 

3.1 EXAMINATION AND PREPARATION 

A. Existing Conditions: The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed. Before beginning sitework, investigate 
and verify the existence and location of underground utilities, plumbing, mechanical and 
electrical systems, and other construction affecting the Work. 

B. Before proceeding with each component of the Work, examine substrates, areas, and conditions, 
with Installer or Applicator present where indicated, for compliance with requirements for 
installation tolerances and other conditions affecting performance. 

1. Verify compatibility with and suitability of substrates. 
2. Examine roughing-in for mechanical and electrical systems. 
3. Examine walls, floors, and roofs for suitable conditions. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

D. Take field measurements as required to fit the Work properly. Where portions of the Work are 
indicated to fit to other construction, verify dimensions of other construction by field 
measurements before fabrication. 

E. Verify space requirements and dimensions of items shown diagrammatically on Drawings. 

F. Surface and Substrate Preparation: Comply with manufacturer's written recommendations for 
preparation of substrates to receive subsequent work. 

3.2 CONSTRUCTION LAYOUT AND FIELD ENGINEERING 

A. Before proceeding to lay out the Work, verify layout information shown on Drawings, in 
relation to the property survey and existing benchmarks. 

B. Engage a land surveyor to lay out the Work using accepted surveying practices. 

C. Engage a land surveyor to prepare a final property survey showing significant features (real 
property) for Project. 

1. At Substantial Completion, have the final property survey recorded by or with authorities 
having jurisdiction as the official "property survey." 
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3.3 INSTALLATION 

A. Locate the Work and components of the Work accurately, in correct alignment and elevation, as 
indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated. 
3. Maintain minimum headroom clearance of 96 inches (2440 mm) in occupied spaces and 

90 inches (2300 mm) in unoccupied spaces. 

B. Comply with manufacturer's written instructions and recommendations. 

C. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

D. Templates: Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed. 

E. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place. Where size and type of attachments 
are not indicated, verify size and type required for load conditions. 

1. Mounting Heights: Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

F. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints. 

G. Use products, cleaners, and installation materials that are not considered hazardous. 

3.4 CUTTING AND PATCHING 

A. Provide temporary support of work to be cut. 

B. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

C. Where existing services/systems are required to be removed, relocated, or abandoned, bypass 
such services/systems before cutting to prevent interruption to occupied areas. 

D. Cutting: Cut in-place construction using methods least likely to damage elements retained or 
adjoining construction. 

1. Cut holes and slots neatly to minimum size required, and with minimum disturbance of 
adjacent surfaces. Temporarily cover openings when not in use. 

E. Patch with durable seams that are as invisible as possible. Provide materials and comply with 
installation requirements specified in other Sections. 
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1. Restore exposed finishes of patched areas and extend finish restoration into adjoining 
construction in a manner that will minimize evidence of patching and refinishing. 

2. Where walls or partitions that are removed extend one finished area into another, patch 
and repair floor and wall surfaces in the new space. Provide an even surface of uniform 
finish, color, texture, and appearance. 

3. Where patching occurs in a painted surface, prepare substrate and apply primer and 
intermediate paint coats appropriate for substrate over the patch, and apply final paint 
coat over entire unbroken surface containing the patch. Provide additional coats until 
patch blends with adjacent surfaces. 

3.5 CLEANING 

A. Clean Project site and work areas daily, including common areas. Dispose of materials lawfully. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 
3. Remove debris from concealed spaces before enclosing the space. 

B. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion: 

1. Clean Project site, yard, and grounds, in areas disturbed by construction activities. Sweep 
paved areas; remove stains, spills, and foreign deposits. Rake grounds that are neither 
planted nor paved to a smooth, even-textured surface. 

2. Sweep paved areas broom clean. Remove spills, stains, and other foreign deposits. 
3. Remove labels that are not permanent. 
4. Clean transparent materials, including mirrors. Remove excess glazing compounds. 
5. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign 

substances. Sweep concrete floors broom clean. 
6. Vacuum carpeted surfaces and wax resilient flooring. 
7. Wipe surfaces of mechanical and electrical equipment. Remove excess lubrication and 

foreign substances. Clean plumbing fixtures. Clean light fixtures, lamps, globes, and 
reflectors. 

8. Replace disposable air filters and clean permanent air filters. Clean exposed surfaces of 
diffusers, registers, and grills. 

3.6 OPERATION AND MAINTENANCE MANUAL PREPARATION 

A. Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance 
data indicating operation and maintenance of each system, subsystem, and piece of equipment 
not part of a system. 

B. Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only 
sheets pertinent to product or component installed. Mark each sheet to identify each product or 
component incorporated into the Work. If data include more than one item in a tabular format, 
identify each item using appropriate references from the Contract Documents. Identify data 
applicable to the Work and delete references to information not applicable. 
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1. Prepare supplementary text if manufacturers' standard printed data are unavailable and 
where the information is necessary for proper operation and maintenance of equipment or 
systems. 

C. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the 
relationship of component parts of equipment and systems and to illustrate control sequence and 
flow diagrams. 

3.7 DEMONSTRATION AND TRAINING 

A. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system. Include a detailed review of the 
following: 

1. Include instruction for basis of system design and operational requirements, review of 
documentation, emergency procedures, operations, adjustments, troubleshooting, 
maintenance, and repairs. 

END OF SECTION 017000 


