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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

A. Action Submittals: 

1. Waste Management Plan: Submit plan within seven days of date established for 
commencement of the Work. 

B. Informational Submittals: 

1. Waste Reduction Progress Reports: Submit concurrent with each Application for 
Payment. Include total quantity of waste, total quantity of waste salvaged and recycled, 
and percentage of total waste salvaged and recycled. 

2. Records of Donations and Sales: Receipts for salvageable waste donated or sold to 
individuals and organizations. . Indicate whether organization is tax exempt. 

3. Recycling and Processing Facility Records: Manifests, weight tickets, receipts, and 
invoices. 

4. Landfill and Incinerator Disposal Records: Manifests, weight tickets, receipts, and 
invoices. 

5. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible 
for recovering refrigerant, stating that all refrigerant that was present was recovered and 
that recovery was performed according to EPA regulations. 

C. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 
program. 

D. Waste Management Conference: Conduct conference at Project site to comply with 
requirements in Section 013000 "Administrative Requirements." Review methods and 
procedures related to waste management. 

E. Waste Management Plan: Develop a waste management plan consisting of waste identification, 
waste reduction work plan, and cost/revenue analysis. Indicate quantities by weight or volume, 
but use same units of measure throughout waste management plan. 

1. Salvaged Materials for Reuse: Identify materials that will be salvaged and reused. 
2. Salvaged Materials for Sale: Identify materials that will be sold to individuals and 

organizations, include list of their names, addresses, and telephone numbers. 
3. Salvaged Materials for Donation: Identify materials that will be donated to individuals 

and organizations, include list of their names, addresses, and telephone numbers. 
4. Recycled Materials: Include list of local receivers and processors and type of recycled 

materials each will accept. Include names, addresses, and telephone numbers. 
5. Cost/Revenue Analysis: Indicate total cost of waste disposal as if there was no waste 

management plan and net additional cost or net savings resulting from implementing 
waste management plan. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Achieve end-of-Project rates for salvage/recycling of 40 percent by weight of total 
nonhazardous solid waste generated by the Work. 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. General: Implement approved waste management plan. Provide handling, containers, storage, 
signage, transportation, and other items as required to implement waste management plan 
during the entire duration of the Contract. 

B. Training: Train workers, subcontractors, and suppliers on proper waste management 
procedures, as appropriate for the Work occurring at Project site. 

1. Distribute waste management plan to entities when they first begin work on-site. Review 
plan procedures and locations established for salvage, recycling, and disposal. 

3.2 SALVAGING DEMOLITION WASTE 

A. Salvaged Items for Reuse in the Work: Clean salvaged items and install salvaged items to 
comply with installation requirements for new materials and equipment. 

B. Salvaged Items for Sale and Donation:  Not permitted on Project site. 

C. Salvaged Items for Owner's Use: Clean salvaged items and store in a secure area until delivery 
to Owner. 

D. Doors and Hardware: Brace open end of door frames. Except for removing door closers, leave 
door hardware attached to doors. 

E. Equipment: Drain tanks, piping, and fixtures. Seal openings with caps or plugs. 

F. Plumbing Fixtures: Separate by type and size. 

G. Lighting Fixtures: Separate lamps by type and protect from breakage. 

3.3 RECYCLING WASTE 

A. General: Recycle paper and beverage containers used by on-site workers. 

B. Packaging: 
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1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a dry 
location. 

2. Polystyrene Packaging: Separate and bag materials. 
3. Pallets: As much as possible, require deliveries using pallets to remove pallets from 

Project site. For pallets that remain on-site, break down pallets into component wood 
pieces and comply with requirements for recycling wood. 

4. Crates: Break down crates into component wood pieces and comply with requirements 
for recycling wood. 

C. Asphaltic Concrete Paving: Grind asphalt to maximum 4-inch (100-mm) size. 

D. Asphaltic Concrete Paving: Break up and transport paving to asphalt-recycling facility. 

E. Concrete: Remove reinforcement and other metals from concrete and sort with other metals. 

1. Pulverize concrete to maximum 4-inch (100-mm) size. 

F. Masonry: Remove metal reinforcement, anchors, and ties from masonry and sort with other 
metals. 

1. Pulverize masonry to maximum  4-inch (100-mm) size. 
2. Clean and stack undamaged, whole masonry units on wood pallets. 

G. Wood Materials: 

1. Sort and stack reusable members according to size, type, and length. Separate lumber, 
engineered wood products, panel products, and treated wood materials. 

2. Clean Cut-Offs of Lumber: Grind or chip into small pieces. 
3. Clean Sawdust: Bag sawdust that does not contain painted or treated wood. 

H. Metals: Separate metals by type. 

I. Asphalt Shingle Roofing: Remove and dispose of nails, staples, and accessories. 

J. Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry 
location. Remove edge trim and sort with other metals. Remove and dispose of fasteners. 

K. Acoustical Ceiling Panels and Tile: Stack large clean pieces on wood pallets and store in a dry 
location. 

L. Metal Suspension System: Separate metal members including trim, and other metals from 
acoustical panels and tile and sort with other metals. 

M. Carpet and Pad: Roll large pieces tightly after removing debris, trash, adhesive, and tack strips. 

1. Store clean, dry carpet and pad in a closed container or trailer provided by Carpet 
Reclamation Agency or carpet recycler. 

N. Piping: Reduce piping to straight lengths and store by type and size. Separate supports, hangers, 
valves, sprinklers, and other components by type and size. 

O. Conduit: Reduce conduit to straight lengths and store by type and size. 
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3.4 DISPOSAL OF WASTE 

A. Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste 
materials from Project site and legally dispose of them in a landfill or incinerator acceptable to 
authorities having jurisdiction. 

B. Do not burn waste materials. 

END OF SECTION 017419 


